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REQUEST FOR INFORAMTION FOR MANITOU INCLINE TRAIL ENHANCEMENT PHASE 2 

 

  
 

 
INVITATION FOR INFORMAL PROPOSAL AND PRE QUALIFICATION 

 
PROJECT: R16-057 NS MANITOU INCLINE TRAIL ENHANCEMENT PROJECT PHASE 2   
 
ISSUE DATE: March 17, 2016  
 
PROPOSALS DUE: NO LATER THAN APRIL 7, 2016 @ 3:00 PM MST, Questions due NLT 3/30/16 COB.  
 
DEPT: PARKS, RECREATION, AND CULTURAL SERVICES  
 
CONTACT: Nicole Spindler, City Contracting, 30 S. Nevada, Ste 201, Colorado Springs, CO 80903  
 
PHONE: 719-385-5265 FAX: 719-475-8477 E-MAIL: nspindler@springsgov.com   
 
Faxed or e-mailed proposals will be accepted, but it is the responsibility of the respondent to call or e-
mail to confirm receipt.  
 
After receiving proposals, the City may choose to have a meeting or conference call with a select number of 
individuals or agencies for clarification.  
____________________________________________________________________________________ 

 
All Contractors desiring to bid, as the Prime Contractor, on the Manitou Incline Trail Enhancement Project 
Phase 2 are required to complete and submit the minimum qualifications requirements requested in this 
document, including all instructions and forms. Firms who meet the minimum qualifications below will be invited 
to submit a bid for this project.    The project is scheduled to occur in August 2016 through December 2016. 
Funding for this project is made possible through the Colorado Springs TOPS Program and a Hazard Mitigation 
Grant, through Federal Emergency Management Agency (FEMA). 
 
Qualified contractors are required to have a good record of past performance on similar type projects, or other 
similar projects in complexity and dollar magnitude, have the necessary financial and bonding capabilities, and 
be able to demonstrate their ability to perform all required services in the most professional manner and that in 
no way would detract or cause damage to the City.  
 
Prospective contractors shall complete and submit the request for prequalification, which can be downloaded 
from www.rockymountainbidsystem.com. Forms should be submitted no later than April 7, 2016 3:00 pm. 
 
All specific technical questions regarding this shall be addressed to Nicole Spindler nspindler@springsgov.com.  
 
The estimated magnitude for the project is $750,000 to $1,000,000.00 
 
Manitou Incline Trail Enhancement Project Phase 2 Scope of Work 

 
The Manitou Incline Trail Enhancement Project Phase 2 will increase safety, provide long-term trail 
sustainability, improve environmental conditions and enhance user experience along the 1-mile, 2,741 step Mt. 
Manitou Incline Trail.  With an average grade of 43% and maximum slopes of 72% the Incline may be, foot for 
foot, the most grueling trail in all of Colorado.  And with over 800 hikers per day, it may also be one of the most 
popular trails in the entire state.  This project will address critically needed repairs along the Incline to ensure 
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that it will remain a sparkling regional asset for the 300,000 intrepid hikers who test themselves on its slopes 
each year. 

 
Work along the Incline will include steep slope stabilization, retaining walls, erosion control mitigation methods 
to include erosion control blankets, rock and seeding.  Stabilizing existing railroad corridor, to include but not 
limited to replacing damaged ties, cabling ties together, fabricating brackets, micropiling ties into the ground, 
adding additional drainage chases to include Gabon baskets.  Materials needed for the project include, but are 
not limited to timbers, railroad ties, fill material, metal grates, cable, brackets, rock, concrete, and fencing.  
Access to the project work site will be limited to the base of the Incline, the top of the Incline (via Longs Ranch 
Road) or a staging area on Longs Ranch Road.  Delivery times to the base of the Incline will need to be 
coordinated so not to conflict with traffic from the Pikes Peak and Manitou COG Railroad.  Access via Longs 
Ranch Road is steep and narrow, full tandem trucks will not be permitted (6 yard max.) and the road will need to 
be closely monitored and repaired throughout the project for safety purposes. If access from the top of the 
Incline is anticipated than the contractor will be responsible for installing and maintaining construction fencing 
along sections of Longs Ranch Road, the Barr Trail, and Fremont Trail, per the archeological study.  Alternative 
modes of material delivery such as helicoptering are strongly encouraged. 
 
Qualification Documents 
 
These qualification documents included herein required regardless of whether the contractor has previously 
been pre-qualified for other work by the City of Colorado Springs.  The City of Colorado Springs will not consider 
or open bids received from contractors that have not been pre-qualified for this project.   
 

The City of Colorado Springs will review all submitted documentation and issue a letter of pre-qualification to all 
contractors that have satisfactorily met all of the pre-qualification requirements.  Contractors that do not submit 
satisfactory documentation of their qualifications will be advised in writing that they have not been pre-qualified 
and will not be allowed to submit bids for this project.  The City of Colorado Springs will provide the list of pre-
qualified bidders upon request.  Note: The City will not request or accept missing information after the due date 
of April 7, 2016. 
 
Contractor Instructions: 
 

 All questions on the form must be answered and information given must be clear and complete.  A Copy 
of the Contractor’s General Contractor License and financial statement for FY 2015 must be attached 
and submitted with this form. 

 

 Complete this form,  add your attachments, and submit to by April 7, 2016  3:00 pm: 
 

City of Colorado Springs Contracting Office 
Nicole Spindler 
nspindler@springsgov.com  
 

 Prequalification or determination of responsibility will be evaluated and approved or denied based on 
City Purchasing and Contracts Rules and Regulations, Part IV as follows: 

  4-104 Pre-Qualification 
Projects in excess of $50,000 may require the prospective contractor to be pre-qualified. On 
such projects, prospective contractors may be asked to submit a financial statement in 
accordance with the general provisions of the solicitation documents. All prospective contractors 
shall fill out and return a pre-qualification questionnaire. Pre-qualification shall be determined on 
an individual basis by City Contracting Office and the Parks, Recreation and Cultural Services 
Department. All contractors determined not to be qualified will be notified in writing as to why 
they did not meet the qualifications. 
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QUALIFICATIONS DOCUMENT 

 

Contractor Name 

Address 

City  State                          Zip Code 

 
MAIN CONTACT 

Contact Name Telephone Number 

Date Started with Company Fax Number 

Pager/Cell Email 

 
ALTERNATE CONTACT 

Contact Name Telephone Number 

Date Started with Company Fax Number 

Pager/Cell Email 

 

 

Bonding Capacity Type of Ownership (Circle the one that applies) 

Year Established Corporation Sole Proprietor 

Number of Personnel Partnership Limited Partnership 

Federal Tax ID Number___________________   

Minority Owned (Circle the one that applies) Other (Specify) 

Yes No  

 

The City understands the variables of staff availability, if this project was awarded to your firm, please 
include the names of the personnel that would be assigned to the project for each of the following 
positions. 

1. Project Manager:  
2. Project Superintendent: 
3. Key Subcontractors: 

a. Transportation of Materials: 
b. Erosion Control (if different from Primary Contractor): 

 
Attach a brief resume for each.
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DETAILS OF EXPERIENCE 
 

Years of Experience Dollar Value Constructed 
Working on steep slopes- ______Years Construction along steep slopes (provide steepness of grade)-                                 

                                                                $__________ 

Concrete Flatwork -           ______Years Concrete Flatwork Constructed  -           $__________ 

Transportation in challenging terrain -                   
                                          ______Years 

Transportation in challenging terrain -    $__________ 

Retaining Walls -               ______Years Retaining Walls Constructed -                $__________ 

 
List a minimum of 3 projects (projects need to be steep slope focused) of a similar size and 
complexity that your company completed in the last 5 years (Include city, county or state 

projects) 

 

Year Type of work Employers name Contract amount Work location & Owner 
Project Manager with contact 

information 
(city, county or state) 

% of work 
completed 
by a Sub 

Contractor 

      

      

      

      

      

From the list above provide the average amount of a project subcontracted ___________%  
What is your intended subcontracted ___________% (maximum of 70% allowed) 
 
Are any lawsuits; federal, state or local tax liens; or any potential claims or liabilities pending against you, the 
firm, or the officers of the firm at this time?     Yes________ No_______ 
If“Yes”explain:_____________________________________________________________________________

_________________________________________________________________________________________

________________________________________________________________ 

_________________________________________________________________________________ 
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References: List at least three (3) references (name, address and telephone numbers) having knowledge of 
type and quality of work performed: 
 
_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________ 

_________________________________________________________________________________ 

CONTRACTOR DEFAULT 
 
Has your company, its parent, affiliate or subsidiary been denied prequalification in the last 5 years by any 
government agency in Colorado or any other state?     Yes______No______ 
 

If“Yes”explain:_____________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________ 

_________________________________________________________________________________ 

 
The City of Colorado Springs project has a number of unique issues that need to be addressed during 
construction.  If the contractor intends to use a more efficient approach or have comments and suggestions on 
the City’s phasing stages give details on your approach and methods of accomplishing the following project 
requirements to include representative examples of previous projects.  You may attach up to 1 page of 
additional information for each item listed. 
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1. Provide a list of Cities/Municipalities where you have completed soft surface trail work.  Please indicate 
if you are within good standings with the agency and a reference name for that agency:  
 

2. Explain experience with construction of retaining walls, to include those on steep slopes (identify the 
grade and height): 

 
3. Explain experience with construction of retaining walls over or around high pressure water lines: 

  
4. Explain experience with maintaining vehicular access to businesses/parking lots during construction: 

   
5. Explain experience maintaining pedestrian routes throughout the construction area with access to all 

businesses and residences: 
    

6. Explain method for submitting change orders to include scope, budget, schedule, equipment, labor and 
materials: 
    

7. Explain experience with demolition of only those areas that can be effectively and efficiently worked on 
toward project completion without causing total disruption to the entire project corridor (phased 
approach): 
    

8. Explain past use of alternative modes of transportation to get materials to a project work site: 
    

9. Explain experience protecting existing utilities in close proximity to the new construction.  Identify 
procedures and processes to protect the utilities (high pressure water main and overhead electric): 
  

10. Explain previous work completed on steep slopes greater than 30%.  What methods were used to 
protect site from further erosion during construction, type of equipment used, and process in which work 
was completed:   

 
11. If your firm has not worked on steep slopes, greater than 30%, explain a project you constructed that 

had extreme challenges that needed to be overcome in order to complete the project: 
 

12. Explain experience maintaining a safe work zone and enforcing no public access through the work site 
during construction: 
 

By signing in this space, the contractor hereby certifies that this company is not presently debarred, suspended, 
proposed for debarment, declared ineligible or voluntarily excluded from bidding/proposing on any federal, state, 
county or municipal Invitations for Bids or Requests for Proposals. 
          
Signature      Date 
       
Title 

The foregoing facts and statements are true to the best of my knowledge. 

Authorized Signature  Date  

Print Name and Title  

 


